STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

11/ 03/ 05
07-201704
07-LA-60-29. 4

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

BI D SUMMARY

IN LOS ANGELES COUNTY I N POVONA AT
THE POMONA MAI NTENANCE STATI ON

CONSTRUCT NEW MAI NTENANCE STATI ON

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

DEPARTMENT OF TRANSPORTATI ON

Bl D245

PACE 1

11/ 07/ 05
CONTRACT CODE 'E '
57 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -

430
PERCENT OVER EST 80. 54

909 350- 3535
00247770

CC PREF CLAI MED

FAX 909 350-6820

PROPGOSALS | SSUED 15 FUND TOTAL HA12 8,012, 000 TOTAL NUMBER OF WORKI NG DAYS
NUMBER OF Bl DDERS 2 ENG NEERS EST 7,057, 954. 99 AMOUNT OVER 5, 684, 250. 75
PROGRAM ELEMENTS CHC
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 12,742, 205. 74 2 BRUTOCO ENG NEERI NG AND
CONSTRUCTI ON | NC
P O BOX 429
FONTANA CA 92334
2 13, 901, 389. 71 1 R J DAUM CONSTRUCTI ON COVPANY

11581 MONARCH STREET
GARDEN GROVE CA 92841

714 894-4300
00127760

CC PREF CLAI MED

FAX 714 894-4449

3. 0%



07-201704
07-LA-60-29
11/ 03/ 05

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

REMA/I

N |

NG BI DDERS

SUBCONTRACTORS

Bl D245
PAGE 2
11/ 07/ 05

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ACE FENCE
CI TY OF | NDUSTRY CA

ALEXANDER BUGGY
HUNTI NGTON BEACH CA

AVERI CAN STEEL PLACER

FONTANA CA

Bl TECH CONSTRUCTI ON
CYPRESS CA

CHRI STI AN BROTHERS HEATI NG AND Al R CONDI TI ONI NG | NC

M RA LOVA CA

COMMVERI CAL PLUMBI NG
SANTA FE SPRI NGS CA

ECOLOGE C
TEMECULA CA

FRANK S SM TH
POVMONA CA

GOLDEN STATE FRAMERS
PLACENTI A CA

MJULHAUSER STEEL
BLOOM NGTON CA

PATTERSON COVPANY
ORANGE CA

CONTI NUED ON NEXT PAGE

CHAI'N LI NK RAIL (PORTI ON)

METAL DECKI NG ( PORTI ON)

REBAR ( PORTI ON)

ROOFI NG ( PORTI ON)

HEATI NG, VENTI LATI NG AND Al R CONDI TI ONI NG ( PORTI ON)

PLUVBI NG ( PORTI ON)

LANDSCAPI NG AND | RRI GATI ON ( PORTI ON)

MASONRY BLOCK ( PORTI ON)

ROUGH CARPENTRY ( PORTI ON)

STRUCTURAL STEEL ( PORTI ON)

SPECI ALTI ES ( PORTI ON)



07-201704 Bl D245
07-LA-60-29 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
11/ 03/ 05 11/ 07/ 05

LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 R N J SHEET METAL SHEET METAL ( PORTI ON)
HUNTI NGTON BEACH CA
RUTHERFORD COVPANY LATH AND PLASTER ( PORTI ON)
LOS ANGELES CA
SAFETY STORAGE | NC MODULAR BUI LDI NG ( PORTI ON)
HOLLI STER CA
SQUTHERN CALI FORNI A OVERHEAD DOCR COVPANY ROLL UP DOORS ( PORTI ON)
DUARTE CA
STEI NY AND COVPANY ELECTRI CAL ( PORTI ON)
LOS ANGELES CA
VESTERN PAI NTI NG AND WALL COVERI NG PAI NTI NG ( PORTI ON)
MONROVI A CA
WESTERN PAVI NG ASPHALT CONCRETE PAVI NG ( PORTI ON)

| RW NDALE CA



07-201704 Bl D245

07-LA-60-29 SUMMARY OF REMAI NI NG BI DDERS PAGE 4

11/ 03/ 05 11/ 07/ 05
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 . CABLE RAI LI NG
CAl SSONS
CAST STONE

FI NI SH CARPENTRY

FLOOR COVERI NG

GLAZI NG

I NSULATI ON

LOCKERS

MVETAL BUI LDI NGS

METAL TRUSSES

WATERPROOFI NG
CONTI NUED ON NEXT PAGE



07-201704
07-LA-60-29
11/ 03/ 05

SUMMARY OF REMAI NI NG BI DDERS

Bl D245
PAGE 5
11/ 07/ 05

LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ACE FENCE
| NDUSTRY CA

ALEXANDER BUGGY
HUNTI NGTON BEACH CA

Bl TECH CONSTRUCTI ON
CYPRESS CA

CABLO
SUN VALLEY CA

CHARLES MC CANDLESS Tl LE CONTRACTOR
SANTA ANA CA

CHRI STI AN BROTHERS HEATI NG AND Al R CONDI TI ONI NG | NC
M RA LOVA CA

ECOLOGE C
TEMECULA CA

FI SH ELECTRI C
I NGLEWOOD CA

FRANK SM TH
POMONA CA

GOLDEN STATE FRAMER
PLACENTI A CA

CONTI NUED ON NEXT PAGE

WOCD W NDOWS

ORNAMENTAL STEEL FENCE

VETAL DECK

ROOFI NG AND SHEET METAL

STRUCTURAL STEEL

CERAM C AND QUARRY TI LE

HEATI NG, VENTI LATI NG AND Al R CONDI TI ONI NG

LANDSCAPI NG

ELECTRI CAL

MASONRY

ROUGH CARPENTRY



07-201704 Bl D245
07-LA-60-29 SUMMARY NI NG BI DDERS PAGE 6
11/ 03/ 05 11/ 07/ 05
LI ST SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 LOS ANGELES SI GNAL CONSTRUCTI ON | NC SI GNALS
I NDUSTRY CA
MARNE CONSTRUCTI ON | NC SI TE CONCRETE
CRANGE CA
MCI NTCSH EXCAVATI ON

PI CO RI VERA CA

ORTIl Z ENTERPRI SE
| RVINE CA

CORT!l Z ENTERPRI SE
I RVI NE CA

PACI FI C PLUMBI NG
SANTA ANA CA

PETERSON HYDRAULI C
GARDENA CA

R AND D STEEL
COVPTON CA

RUTHERFORD COVPANY
LOS ANGELES CA

SOQUTHERN CALI FORNI A OVERHEAD DOOR
DUARTE CA

SULLY M LLER
ANAHEI M CA
CONTI NUED ON NEXT PAGE

CONCRETE RETAI NI NG WALL, SITE PLUMBI NG AND UTI LI TI ES

STRUCTURAL EXCAVATI ON AND SHORI NG

PUWP STATI ON AND PLUMBI NG

FUEL TANK

REBAR

LATH, PLASTER AND DRYWALL

OVERHEAD DOCRS

ASPHALT CONCRETE PAVI NG



07-201704
07-LA-60-29
11/ 03/ 05

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 7

11/ 07/ 05
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 W LSON AND HAMPTON
ANAHEI M CA

PAI NTI NG



07-201704 Bl D245

07- LA- 60- 29 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8

11/ 03/ 05 11/ 07/ 05

| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070012 PROGRESS SCHEDULE (CRI Tl CAL PATH METHOD) LS LUMP SUM 10, 000. 00 10, 000. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 330 2, 000. 00 660, 000. 00
3 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 7,500. 00 7,500. 00

PREVENTI ON PLAN
4 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 60, 000. 00 60, 000. 00
5 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 25, 000. 00 25, 000. 00
6 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 45, 000. 00 45, 000. 00
7 150608 REMOVE CHAI N LI NK FENCE M 450 18. 00 8, 100. 00
8 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG M2 72 32. 00 2,304. 00
9 150742 REMOVE ROADSI DE SI GN EA 1 500. 00 500. 00
10 150806 REMOVE Pl PE M 3.7 200. 00 740. 00
11 153210 REMOVE CONCRETE VB 17 520. 00 8, 840. 00
12 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 60, 000. 00 60, 000. 00
13 190101 ROADWAY EXCAVATI ON VB 12, 400 25. 00 310, 000. 00
14 (F) 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 1, 252 50. 00 62, 600. 00
15 (F) 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 831 180. 00 149, 580. 00
16 (F) 193031 PERVI OUS BACKFI LL MATERI AL ( RETAI NI NG VB 94 100. 00 9, 400. 00
VALL)

17 193114 SAND BACKFI LL VB 110 35. 00 3, 850. 00
18 200001 H GHMAY PLANTI NG LS LUMP SUM 57, 000. 00 57, 000. 00
19 200114 ROCK BLANKET MR 360 93. 00 33, 480. 00
20 203003 STRAW ( ERCS| ON' CONTROQL) TONN 1.4 1, 250. 00 1, 750. 00
21 203014 FI BER ( EROSI ON CONTROL) KG 550 1.10 605. 00
22 203021 FI BER ROLLS VB 6.4 1.10 7.04
23 203024 COVPCST ( EROSI ON' CONTROL) VB 6.4 260. 00 1, 664. 00
24 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 11 122. 00 1, 342. 00
25 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 68 5. 50 374. 00
26 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 35, 000. 00 35, 000. 00
27 208000 | RRI GATI ON SYSTEM LS LUMP SUM 27, 000. 00 27, 000. 00
28 208304 WATER METER EA 2 1. 00 2.00
29 035862 | RRI GATI ON CROSSOVER M 67 410. 00 27, 470. 00
30 250401 CLASS 4 AGGREGATE SUBBASE MB 4,100 49. 00 200, 900. 00
31 260201 CLASS 2 AGGREGATE BASE VB 1,925 70. 00 134, 750. 00
32 260301 CLASS 3 AGGREGATE BASE MB 90 60. 00 5, 400. 00
33 280000 LEAN CONCRETE BASE VB 21 440. 00 9, 240. 00
34 390103 ASPHALT CONCRETE ( TYPE B) TONN 3,310 93. 00 307, 830. 00
35 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL VB 345 850. 00 293, 250. 00
36 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 14.8 3, 000. 00 44, 400. 00



07-201704 Bl D245

07- LA- 60- 29 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
11/ 03/ 05 11/ 07/ 05

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

37 (F) 520103 BAR REI NFORCI NG STEEL ( RETAI NI NG WALL) KG 23, 737 3.50 83, 079. 50

38 566011 ROADSI DE SI GN - ONE POST EA 4 260. 00 1, 040. 00

39 035863 100 MM PLASTI C PI PE M 450 160. 00 72, 000. 00
( POLYETHYLENE GAS LI NE)

40 650075 600 MM REI NFORCED CONCRETE PI PE M 56 1, 000. 00 56, 000. 00

41 035864 100 MM VI TRI FI ED CLAY PI PE M 26 240. 00 6, 240. 00
(EXTRA STRENG TH)

42 035865 250 MM VI TRI FI ED CLAY Pl PE M 17 1, 050. 00 17, 850. 00
(EXTRA STRENG TH)

43 035866 50 MM POLYVI NYL CHLORI DE SEWER Pl PE M 600 110. 00 66, 000. 00

44 731502 M NOR CONCRETE (M SCELLANEOUS VB 40 1, 200. 00 48, 000. 00
CONSTRUCTI ON)

45 731519 M NOR CONCRETE ( STAMPED CONCRETE) MR 210 150. 00 31, 500. 00

46 (F) 750001 M SCELLANEOUS | RON AND STEEL KG 1,184 2.30 2,723.20

47 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 88 165. 00 14, 520. 00

48 (F) 839521 CABLE RAI LI NG M 150 65. 00 9, 750. 00

49 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 1 1, 150. 00 1, 150. 00

50 839584 ALTERNATI VE | N- LI NE TERM NAL SYSTEM EA 1 3, 800. 00 3, 800. 00

51 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 33 13.00 429. 00

52 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 130 1. 00 130. 00

53 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 29 13.00 377.00

54 840651 PAI NTED STALL LI NES AND PAVEMENT M2 77 20. 00 1, 540. 00
MARKI NGS

55 842000 PARKI NG BUMPER ( PRECAST CONCRETE) EA 33 32.00 1, 056. 00

56 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 22 6. 50 143. 00

57 994650 BUI LDI NG WORK LS LUMP SUM 9, 720, 000. 00 9, 720, 000. 00

TOTAL 12,742, 205. 74



07-201704 Bl D245

07-LA-60-29 SUMMARY OF REMAI NI NG BI DDERS PAGE 10
11/ 03/ 05 11/ 07/ 05
| TEM SECOND
Bl D AMOUNT

1 40, 250. 00 40250. 00

2 3,077.00 1015410. 00

3 3, 738.00 3738. 00

4 2,588. 00 2588. 00

5 17, 250. 00 17250. 00

6 33, 091. 00 33091. 00

7 13. 80 6210. 00

8 239. 58 17249. 76

9 575. 00 575. 00
10 1, 150. 00 4255. 00
11 575. 00 9775. 00
12 44, 390. 00 44390. 00
13 28.75 356500. 00
14 230. 00 287960. 00
15 86. 25 71673. 75
16 92. 00 8648. 00
17 69. 00 7590. 00
18 65, 241. 00 65241. 00
19 92. 00 33120. 00
20 1, 380. 00 1932. 00
21 1.15 632. 50
22 .96 6. 14
23 287.50 1840. 00
24 138. 00 1518. 00
25 5.75 391. 00
26 41, 400. 00 41400. 00
27 30, 625. 00 30625. 00
28 2,875.00 5750. 00
29 471. 50 31590. 50
30 46. 00 188600. 00
31 57.50 110687. 50
32 109. 25 9832. 50
33 575. 00 12075. 00
34 102. 11 337984. 10
35 837. 20 288834. 00
36 2, 300. 00 34040. 00
37 4.60 109190. 20
38 287.50 1150. 00
39 255. 56 115002. 00




07-201704 Bl D245

07-LA-60-29 SUMMARY OF REMAI NI NG BI DDERS PAGE 11
11/ 03/ 05 11/ 07/ 05
| TEM SECOND
Bl D AMOUNT
40 690. 00 38640. 00
41 460. 00 11960. 00
42 805. 00 13685. 00
43 161. 00 96600. 00
44 960. 25 38410. 00
45 161. 00 33810. 00
46 4.54 5375. 36
47 140. 30 12346. 40
48 66. 13 9919. 50
49 1, 265. 00 1265. 00
50 4,313.00 4313. 00
51 38. 82 1281. 06
52 3. 63 471.90
53 5.75 166. 75
54 38. 82 2989. 14
55 28.75 948. 75
56 3.45 75. 90
57 10, 280, 537. 00 10280537. 00

TOT 13,901, 389.71



